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Item code Goods and services to be shipped QTY UNIT
Grain Silo in Sulaimaniyah: Production of tender documentation for International
Competitive Bidding (ICB)
Phase I: Site visits, collection of data, soil tests and preliminary report
01-13-00001 Specialised personnel: Services to be provided by the contractor in the field 26  month
01-13-00002 Travel: for the above-mentioned specialised personnel 26 trip
01-13-00003 Specialised personnel: Services to be provided by contractor at its own HQ 19 month
01-13-00004 Specialised personnel: Services to be provided by the contractor at FAO HQ 3 month
01-13-00005 Other specialised personnel: management overhead 4 month
01-13-00006 Equipment, material and miscellaneous services: required at site. In

particular: Theodolite; Geodetic level; Geodedic levelling rod; Measuring tape;
Instrument for identifying reinforcement's diameter and pitch; Rent of drilling
rig as required; Prune boa

1 Set

01-13-00007 Preliminary Report 1 Set
Phase II: Preparation of Draft Tender Documentation and Cost Estimates
01-13-00008 Specialised personnel: Services to be provided at FAO HQ 3 month
01-13-00009 Second Report: Draft Tender Documentation and Confidential Cost Estimate 1 Set
Phase III: Preparation of Final Drawings and Tender Documentation
01-13-00010 Specialised personnel: Services to be provided by contractor in the field 4 month
01-13-00011 Travel: for the above-mentioned specialised personnel 16 trip
01-13-00012 Specialised personnel: Services to be provided by contractor at its own HQ 3.5 month
01-13-00013 Specialised personnel: Services to be provided at FAO HQ 3 month
01-13-00014 Third Report: Final Tender Documentation and Cost Estimate 1 Set


