     ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF  OLD CROSSBAR EXCHANGES IN BAGHDAD

Site Name:    CENTRAL in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-00001

07-01-00002

07-01-00003

07-01-00004

07-01-00005

07-01-00006

07-01-00007

07-01-00008

07-01-00009

07-01-00010
SWITCHING EQUIPMENT for 30000 subscriber lines and 250 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-00011

07-01-00012

07-01-00013

07-01-00014

07-01-00015

07-01-00016

07-01-00017

07-01-00018

07-01-00019

07-01-00020
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-00021

07-01-00022

07-01-00023

07-01-00024
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-00025

07-01-00026

07-01-00027

07-01-00028

07-01-00029

07-01-00030

07-01-00031

07-01-00032
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-00033

07-01-00034

07-01-00035

07-01-00036

07-01-00037

07-01-00038
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-00039
False Floor – False Ceiling for switching room
Lot
1


07-01-00040
SPARE PARTS
Lot
1


07-01-00041

07-01-00042

07-01-00043

07-01-00044

07-01-00045
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-00046

07-01-00047

07-01-00048

07-01-00049
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF OLD CROSSBAR EXCHANGES IN BAGHDAD

Site Name:   SAB-ABKAR in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-01051

07-01-01052

07-01-01053

07-01-01054

07-01-01055

07-01-01056

07-01-01057

07-01-01058

07-01-01059

07-01-01060
SWITCHING EQUIPMENT for 25010 subscriber lines and 200 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-01061

07-01-01062

07-01-01063

07-01-01064

07-01-01065

07-01-01066

07-01-01067

07-01-01068

07-01-01069

07-01-01070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-01071

07-01-01072

07-01-01073

07-01-01074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-01075

07-01-01076

07-01-01077

07-01-01078

07-01-01079

07-01-01080

07-01-01081

07-01-01082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-01083

07-01-01084

07-01-01085

07-01-01086

07-01-01087

07-01-01088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-01089
False Floor – False Ceiling for switching room
Lot
1


07-01-01090
SPARE PARTS
Lot
1


07-01-01091

07-01-01092

07-01-01093

07-01-01094

07-01-01095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-01096

07-01-01097

07-01-01098

07-01-01099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF OLD CROSSBAR EXCHANGES IN BAGHDAD

Site Name:   DAUODI in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-02001

07-01-02002

07-01-02003

07-01-02004

07-01-02005

07-01-02006

07-01-02007

07-01-02008

07-01-02009

07-01-02010
SWITCHING EQUIPMENT for 25020 subscriber lines and 200 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-02011

07-01-02012

07-01-02013

07-01-02014

07-01-02015

07-01-02016

07-01-02017

07-01-02018

07-01-02019

07-01-02020
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-02021

07-01-02022

07-01-02023

07-01-02024
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-02025

07-01-02026

07-01-02027

07-01-02028

07-01-02029

07-01-02030

07-01-02031

07-01-02032
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-02033

07-01-02034

07-01-02035

07-01-02036

07-01-02037

07-01-02038
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-02039
False Floor – False Ceiling for switching room
Lot
1


07-01-02040
SPARE PARTS
Lot
1


07-01-02041

07-01-02042

07-01-02043

07-01-02044

07-01-02045
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-02046

07-01-02047

07-01-02048

07-01-02049
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF OLD CROSSBAR EXCHANGES IN BAGHDAD

Site Name:   JADIRIYA in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-03051

07-01-03052

07-01-03053

07-01-03054

07-01-03055

07-01-03056

07-01-03057

07-01-03058

07-01-03059

07-01-03060
SWITCHING EQUIPMENT for 20300 subscriber lines and 150 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-03061

07-01-03062

07-01-03063

07-01-03064

07-01-03065

07-01-03066

07-01-03067

07-01-03068

07-01-03069

07-01-03070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-03071

07-01-03072

07-01-03073

07-01-03074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-03075

07-01-03076

07-01-03077

07-01-03078

07-01-03079

07-01-03080

07-01-03081

07-01-03082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-03083

07-01-03084

07-01-03085

07-01-03086

07-01-03087

07-01-03088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-03089
False Floor – False Ceiling for switching room
Lot
1


07-01-03090
SPARE PARTS
Lot
1


07-01-03091

07-01-03092

07-01-03093

07-01-03094

07-01-03095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-03096

07-01-03097

07-01-03098

07-01-03099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF OLD CROSSBAR EXCHANGES IN BAGHDAD

Site Name:   DORA in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-04051

07-01-04052

07-01-04053

07-01-04054

07-01-04055

07-01-04056

07-01-04057

07-01-04058

07-01-04059

07-01-04060
SWITCHING EQUIPMENT for 20400 subscriber lines and 150 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-04061

07-01-04062

07-01-04063

07-01-04064

07-01-04065

07-01-04066

07-01-04067

07-01-04068

07-01-04069

07-01-04070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-04071

07-01-04072

07-01-04073

07-01-04074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-04075

07-01-04076

07-01-04077

07-01-04078

07-01-04079

07-01-04080

07-01-04081

07-01-04082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-04083

07-01-04084

07-01-04085

07-01-04086

07-01-04087

07-01-04088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-04089
False Floor – False Ceiling for switching room
Lot
1


07-01-04090
SPARE PARTS
Lot
1


07-01-04091

07-01-04092

07-01-04093

07-01-04094

07-01-04095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-04096

07-01-04097

07-01-04098

07-01-04099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF OLD CROSSBAR EXCHANGES IN BAGHDAD

Site Name:   ZAFARANIYA in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-05051

07-01-05052

07-01-05053

07-01-05054

07-01-05055

07-01-05056

07-01-05057

07-01-05058

07-01-05059

07-01-05060
SWITCHING EQUIPMENT for 20050 subscriber lines and 150 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-05061

07-01-05062

07-01-05063

07-01-05064

07-01-05065

07-01-05066

07-01-05067

07-01-05068

07-01-05069

07-01-05070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-05071

07-01-05072

07-01-05073

07-01-05074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-05075

07-01-05076

07-01-05077

07-01-05078

07-01-05079

07-01-05080

07-01-05081

07-01-05082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-05083

07-01-05084

07-01-05085

07-01-05086

07-01-05087

07-01-05088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-05089
False Floor – False Ceiling for switching room
Lot
1


07-01-05090
SPARE PARTS
Lot
1


07-01-05091

07-01-05092

07-01-05093

07-01-05094

07-01-05095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-05096

07-01-05097

07-01-05098

07-01-05099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF OLD CROSSBAR EXCHANGES IN BAGHDAD

Site Name   BAYA in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-06102

07-01-06103

07-01-06104

07-01-06105

07-01-06106

07-01-06107

07-01-06108

07-01-06109

07-01-06110

07-01-06111
SWITCHING EQUIPMENT for 15000 subscriber lines ,200 E1 digital interface, Training Model and Repair Center:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-06112

07-01-06113

07-01-06114

07-01-06115

07-01-06116

07-01-06117

07-01-06118

07-01-06119

07-01-06120

07-01-06121
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

4

4

1

1

1


07-01-06122

07-01-06123

07-01-06124

07-01-06125
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

5

1

2


07-01-06126

07-01-06127

07-01-06128

07-01-06129

07-01-06130

07-01-06131

07-01-06132

07-01-06133
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-06134

07-01-06135

07-01-06136

07-01-06137

07-01-06138

07-01-06139
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-06140
False Floor – False Ceiling for switching room
Lot
1


07-01-06141
SPARE PARTS
Lot
1


07-01-06142

07-01-06143

07-01-06144

07-01-06145

07-01-06146
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


Code
Item Description
Unit
Qty.
Complementary Items

07-01-06147

07-01-06148

07-01-06149

07-01-06150

07-01-06151

07-01-06152

07-01-06153

07-01-06154

07-01-06155

07-01-06156

07-01-06157

07-01-06158

07-01-06159

07-01-06160
REPAIR CENTER EQUIPMENT: 

 - Subscriber Connections Tools

- Trunk equipment Tools

- Tones and Signaling Tools

- Control Processors Tools

- Peripherals Test Tools

- Measurement and Test Devices

- Soldering – Desoldering Tools

- Repair Components

- Programming Station

- Power Supply

- Spare Parts

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

1

1

1

1

2


07-01-06161

07-01-06162

07-01-06163

07-01-06164
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

4

10

4


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF OLD DIGITAL EXCHANGES IN BAGHDAD

Site Name:   14th JULY in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-07051

07-01-07052

07-01-07053

07-01-07054

07-01-07055

07-01-07056

07-01-07057

07-01-07058

07-01-07059

07-01-07060
SWITCHING EQUIPMENT for 25000 subscriber lines and 200 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-07061

07-01-07062

07-01-07063

07-01-07064

07-01-07065

07-01-07066

07-01-07067

07-01-07068

07-01-07069

07-01-07070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-00071

07-01-00072

07-01-07073

07-01-07074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-07075

07-01-07076

07-01-07077

07-01-07078

07-01-07079

07-01-07080

07-01-07081

07-01-07082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-07083

07-01-07084

07-01-07085

07-01-07086

07-01-07087

07-01-07088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-07089
False Floor – False Ceiling for switching room
Lot
1


07-01-07090
SPARE PARTS
Lot
1


07-01-07091

07-01-07092

07-01-07093

07-01-07094

07-01-07095
DIESEL ENGINE GENERATOR

- Capacity 602 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-07096

07-01-07097

07-01-07098

07-01-07099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF OLD DIGITA EXCHANGES IN BAGHDAD

Site Name:   SALIHIYA in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-08051

07-01-08052

07-01-08053

07-01-08054

07-01-08055

07-01-08056

07-01-08057

07-01-08058

07-01-08059

07-01-08060
SWITCHING EQUIPMENT for 25000 subscriber lines and 200 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-08061

07-01-08062

07-01-08063

07-01-08064

07-01-08065

07-01-08066

07-01-08067

07-01-08068

07-01-08069

07-01-08070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-08071

07-01-08072

07-01-08073

07-01-08074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-08075

07-01-08076

07-01-08077

07-01-08078

07-01-08079

07-01-08080

07-01-08081

07-01-08082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-08083

07-01-08084

07-01-08085

07-01-08086

07-01-08087

07-01-08088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-08089
False Floor – False Ceiling for switching room
Lot
1


07-01-08090
SPARE PARTS
Lot
1


07-01-08091

07-01-08092

07-01-08093

07-01-08094

07-01-08095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-08096

07-01-08097

07-01-08098

07-01-08099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF OLD CROSSBAR EXCHANGE IN BASRAH

Site Name:   BAB AL-ZUBAIR in BASRAH

Code
Item Description
Unit
Qty.
Complementary Items

07-01-09051

07-01-09052

07-01-09053

07-01-09054

07-01-09055

07-01-09056

07-01-09057

07-01-09058

07-01-09059

07-01-09060
SWITCHING EQUIPMENT for 15000 subscriber lines and 100 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-09061

07-01-09062

07-01-09063

07-01-09064

07-01-09065

07-01-09066

07-01-09067

07-01-09068

07-01-09069

07-01-09070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-09071

07-01-09072

07-01-09073

07-01-09074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-09075

07-01-09076

07-01-09077

07-01-09078

07-01-09079

07-01-09080

07-01-09081

07-01-09082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-09083

07-01-09084

07-01-09085

07-01-09086

07-01-09087

07-01-09088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-09089
False Floor – False Ceiling for switching room
Lot
1


07-01-09090
SPARE PARTS
Lot
1


07-01-09091

07-01-09092

07-01-09093

07-01-09094

07-01-09095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-09096

07-01-09097

07-01-09098

07-01-09099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF OLD CROSSBAR EXCHANGE IN MEESAN

Site Name:  AMARAH in MEESAN

Code
Item Description
Unit
Qty.
Complementary Items

07-01-10051

07-01-10052

07-01-10053

07-01-10054

07-01-10055

07-01-10056

07-01-10057

07-01-10058

07-01-10059

07-01-10060
SWITCHING EQUIPMENT for 15000 subscriber lines and 120 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-10061

07-01-10062

07-01-10063

07-01-10064

07-01-10065

07-01-10066

07-01-10067

07-01-10068

07-01-10069

07-01-10070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-10071

07-01-10072

07-01-10073

07-01-10074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-10075

07-01-10076

07-01-10077

07-01-10078

07-01-10079

07-01-10080

07-01-10081

07-01-10082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-10083

07-01-10084

07-01-10085

07-01-10086

07-01-10087

07-01-10088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-10089
False Floor – False Ceiling for switching room
Lot
1


07-01-10090
SPARE PARTS
Lot
1


07-01-10091

07-01-10092

07-01-10093

07-01-10094

07-01-10095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-10096

07-01-10097

07-01-10098

07-01-10099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF OLD DIGITAL EXCHANGE IN WASIT

Site Name:   KUT in WASIT

Code
Item Description
Unit
Qty.
Complementary Items

07-01-11051

07-01-11052

07-01-11053

07-01-11054

07-01-11055

07-01-11056

07-01-11057

07-01-11058

07-01-11059

07-01-11060
SWITCHING EQUIPMENT for 15000 subscriber lines and 120 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-11061

07-01-11062

07-01-11063

07-01-11064

07-01-11065

07-01-11066

07-01-11067

07-01-11068

07-01-11069

07-01-11070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-11071

07-01-11072

07-01-11073

07-01-11074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-11075

07-01-11076

07-01-11077

07-01-11078

07-01-11079

07-01-11080

07-01-11081

07-01-11082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-11083

07-01-11084

07-01-11085

07-01-11086

07-01-11087

07-01-11088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-11089
False Floor – False Ceiling for switching room
Lot
1


07-01-11090
SPARE PARTS
Lot
1


07-01-11091

07-01-11092

07-01-11093

07-01-11094

07-01-11095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-11096

07-01-11097

07-01-11098

07-01-11099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF OLD CROSSBAR EXCHANGE IN DIYALA

Site Name:   BAQUBA in DIYALA

Code
Item Description
Unit
Qty.
Complementary Items

07-01-12051

07-01-12052

07-01-12053

07-01-12054

07-01-12055

07-01-12056

07-01-12057

07-01-12058

07-01-12059

07-01-12060
SWITCHING EQUIPMENT for 15000 subscriber lines and 120 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-12061

07-01-12062

07-01-12063

07-01-12064

07-01-12065

07-01-12066

07-01-12067

07-01-12068

07-01-12069

07-01-12070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-12071

07-01-12072

07-01-12073

07-01-12074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-12075

07-01-12076

07-01-12077

07-01-12078

07-01-12079

07-01-12080

07-01-12081

07-01-12082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-12083

07-01-12084

07-01-12085

07-01-12086

07-01-12087

07-01-12088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-12089
False Floor – False Ceiling for switching room
Lot
1


07-01-12090
SPARE PARTS
Lot
1


07-01-12091

07-01-12092

07-01-12093

07-01-12094

07-01-12095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-12096

07-01-12097

07-01-12098

07-01-12099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF OLD CROSSBAR EXCHANGE IN ANBAR

Site Name:  RAMADI in ANBAR

Code
Item Description
Unit
Qty.
Complementary Items

07-01-13051

07-01-13052

07-01-13053

07-01-13054

07-01-13055

07-01-13056

07-01-13057

07-01-13058

07-01-13059

07-01-13060
SWITCHING EQUIPMENT for 15000 subscriber lines and 120 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-13061

07-01-13062

07-01-13063

07-01-13064

07-01-13065

07-01-13066

07-01-13067

07-01-13068

07-01-13069

07-01-13070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-13071

07-01-13072

07-01-13073

07-01-13074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-13075

07-01-13076

07-01-13077

07-01-13078

07-01-13079

07-01-13080

07-01-13081

07-01-13082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-13083

07-01-13084

07-01-13085

07-01-13086

07-01-13087

07-01-13088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-13089
False Floor – False Ceiling for switching room
Lot
1


07-01-13090
SPARE PARTS
Lot
1


07-01-13091

07-01-13092

07-01-13093

07-01-13094

07-01-13095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-13096

07-01-13097

07-01-13098

07-01-13099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF OLD CROSSBAR EXCHANGE IN SEVENVA

Site Name:   MOSUL in SEVENVA

Code
Item Description
Unit
Qty.
Complementary Items

07-01-14051

07-01-14052

07-01-14053

07-01-14054

07-01-14055

07-01-14056

07-01-14057

07-01-14058

07-01-14059

07-01-14060
SWITCHING EQUIPMENT for 15000 subscriber lines and 120 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-14061

07-01-14062

07-01-14063

07-01-14064

07-01-14065

07-01-14066

07-01-14067

07-01-14068

07-01-14069

07-01-14070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-14071

07-01-14072

07-01-14073

07-01-14074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-14075

07-01-14076

07-01-14077

07-01-14078

07-01-14079

07-01-14080

07-01-14081

07-01-14082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-14083

07-01-14084

07-01-14085

07-01-14086

07-01-14087

07-01-14088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-14089
False Floor – False Ceiling for switching room
Lot
1


07-01-14090
SPARE PARTS
Lot
1


07-01-14091

07-01-14092

07-01-14093

07-01-14094

07-01-14095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-14096

07-01-14097

07-01-14098

07-01-14099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

