ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF  OLD  EXCHANGES IN BAGHDAD

Site Name:    MAMOUN in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-00001

07-01-00002

07-01-00003

07-01-00004

07-01-00005

07-01-00006

07-01-00007

07-01-00008

07-01-00009

07-01-00010
SWITCHING EQUIPMENT for 30000 subscriber lines and 250 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-00011

07-01-00012

07-01-00013

07-01-00014

07-01-00015

07-01-00016

07-01-00017

07-01-00018

07-01-00019

07-01-00020
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-00021

07-01-00022

07-01-00023

07-01-00024
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-00025

07-01-00026

07-01-00027

07-01-00028

07-01-00029

07-01-00030

07-01-00031

07-01-00032
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-00033

07-01-00034

07-01-00035

07-01-00036

07-01-00037

07-01-00038
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-00039
False Floor – False Ceiling for switching room
Lot
1


07-01-00040
SPARE PARTS
Lot
1


07-01-00041

07-01-00042

07-01-00043

07-01-00044

07-01-00045
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-00046

07-01-00047

07-01-00048

07-01-00049
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF  OLD EXCHANGES IN BAGHDAD

Site Name:   KADHIMIA in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-01051

07-01-01052

07-01-01053

07-01-01054

07-01-01055

07-01-01056

07-01-01057

07-01-01058

07-01-01059

07-01-01060
SWITCHING EQUIPMENT for 30000 subscriber lines and 250 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-01061

07-01-01062

07-01-01063

07-01-01064

07-01-01065

07-01-01066

07-01-01067

07-01-01068

07-01-01069

07-01-01070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-01071

07-01-01072

07-01-01073

07-01-01074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-01075

07-01-01076

07-01-01077

07-01-01078

07-01-01079

07-01-01080

07-01-01081

07-01-01082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-01083

07-01-01084

07-01-01085

07-01-01086

07-01-01087

07-01-01088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-01089
False Floor – False Ceiling for switching room
Lot
1


07-01-01090
SPARE PARTS
Lot
1


07-01-01091

07-01-01092

07-01-01093

07-01-01094

07-01-01095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-01096

07-01-01097

07-01-01098

07-01-01099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   REPLACEMENT OF  OLD EXCHANGES IN BAGHDAD

Site Name:    INTISAR in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-02001

07-01-02002

07-01-02003

07-01-02004

07-01-02005

07-01-02006

07-01-02007

07-01-02008

07-01-02009

07-01-02010
SWITCHING EQUIPMENT for 30000 subscriber lines and 250 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-02011

07-01-02012

07-01-02013

07-01-02014

07-01-02015

07-01-02016

07-01-02017

07-01-02018

07-01-02019

07-01-02020
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-02021

07-01-02022

07-01-02023

07-01-02024
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-02025

07-01-02026

07-01-02027

07-01-02028

07-01-02029

07-01-02030

07-01-02031

07-01-02032
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-02033

07-01-02034

07-01-02035

07-01-02036

07-01-02037

07-01-02038
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-02039
False Floor – False Ceiling for switching room
Lot
1


07-01-02040
SPARE PARTS
Lot
1


07-01-02041

07-01-02042

07-01-02043

07-01-02044

07-01-02045
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-02046

07-01-02047

07-01-02048

07-01-02049
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name:   AL-SHAB in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-03051

07-01-03052

07-01-03053

07-01-03054

07-01-03055

07-01-03056

07-01-03057

07-01-03058

07-01-03059

07-01-03060
SWITCHING EQUIPMENT for 20000 subscriber lines and 200 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-03061

07-01-03062

07-01-03063

07-01-03064

07-01-03065

07-01-03066

07-01-03067

07-01-03068

07-01-03069

07-01-03070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-03071

07-01-03072

07-01-03073

07-01-03074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-03075

07-01-03076

07-01-03077

07-01-03078

07-01-03079

07-01-03080

07-01-03081

07-01-03082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-03083

07-01-03084

07-01-03085

07-01-03086

07-01-03087

07-01-03088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-03089
False Floor – False Ceiling for switching room
Lot
1


07-01-03090
SPARE PARTS
Lot
1


07-01-03091

07-01-03092

07-01-03093

07-01-03094

07-01-03095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-03096

07-01-03097

07-01-03098

07-01-03099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name:   SHULA in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-04051

07-01-04052

07-01-04053

07-01-04054

07-01-04055

07-01-04056

07-01-04057

07-01-04058

07-01-04059

07-01-04060
SWITCHING EQUIPMENT for 20000 subscriber lines and 200 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-04061

07-01-04062

07-01-04063

07-01-04064

07-01-04065

07-01-04066

07-01-04067

07-01-04068

07-01-04069

07-01-04070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-04071

07-01-04072

07-01-04073

07-01-04074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-04075

07-01-04076

07-01-04077

07-01-04078

07-01-04079

07-01-04080

07-01-04081

07-01-04082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-04083

07-01-04084

07-01-04085

07-01-04086

07-01-04087

07-01-04088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-04089
False Floor – False Ceiling for switching room
Lot
1


07-01-04090
SPARE PARTS
Lot
1


07-01-04091

07-01-04092

07-01-04093

07-01-04094

07-01-04095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-04096

07-01-04097

07-01-04098

07-01-04099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name:   AMIN in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-05051

07-01-05052

07-01-05053

07-01-05054

07-01-05055

07-01-05056

07-01-05057

07-01-05058

07-01-05059

07-01-05060
SWITCHING EQUIPMENT for 20000 subscriber lines and 200 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-05061

07-01-05062

07-01-05063

07-01-05064

07-01-05065

07-01-05066

07-01-05067

07-01-05068

07-01-05069

07-01-05070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-05071

07-01-05072

07-01-05073

07-01-05074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-05075

07-01-05076

07-01-05077

07-01-05078

07-01-05079

07-01-05080

07-01-05081

07-01-05082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-05083

07-01-05084

07-01-05085

07-01-05086

07-01-05087

07-01-05088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-05089
False Floor – False Ceiling for switching room
Lot
1


07-01-05090
SPARE PARTS
Lot
1


07-01-05091

07-01-05092

07-01-05093

07-01-05094

07-01-05095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-05096

07-01-05097

07-01-05098

07-01-05099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:  

Site Name:   GHAZALIA in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-06102

07-01-06103

07-01-06104

07-01-06105

07-01-06106

07-01-06107

07-01-06108

07-01-06109

07-01-06110

07-01-06111
SWITCHING EQUIPMENT for20000 subscriber lines ,200 E1 digital interface, Training Model and Repair Center:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-06112

07-01-06113

07-01-06114

07-01-06115

07-01-06116

07-01-06117

07-01-06118

07-01-06119

07-01-06120

07-01-06121
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

4

4

1

1

1


07-01-06122

07-01-06123

07-01-06124

07-01-06125
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

5

1

2


07-01-06126

07-01-06127

07-01-06128

07-01-06129

07-01-06130

07-01-06131

07-01-06132

07-01-06133
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-06134

07-01-06135

07-01-06136

07-01-06137

07-01-06138

07-01-06139
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-06140
False Floor – False Ceiling for switching room
Lot
1


07-01-06141
SPARE PARTS
Lot
1


07-01-06142

07-01-06143

07-01-06144

07-01-06145

07-01-06146
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-06161

07-01-06162

07-01-06163

07-01-06164
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

4

10

4


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name:   DORA-2  in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-07051

07-01-07052

07-01-07053

07-01-07054

07-01-07055

07-01-07056

07-01-07057

07-01-07058

07-01-07059

07-01-07060
SWITCHING EQUIPMENT for 20000 subscriber lines and 200 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-07061

07-01-07062

07-01-07063

07-01-07064

07-01-07065

07-01-07066

07-01-07067

07-01-07068

07-01-07069

07-01-07070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-00071

07-01-00072

07-01-07073

07-01-07074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-07075

07-01-07076

07-01-07077

07-01-07078

07-01-07079

07-01-07080

07-01-07081

07-01-07082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-07083

07-01-07084

07-01-07085

07-01-07086

07-01-07087

07-01-07088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-07089
False Floor – False Ceiling for switching room
Lot
1


07-01-07090
SPARE PARTS
Lot
1


07-01-07091

07-01-07092

07-01-07093

07-01-07094

07-01-07095
DIESEL ENGINE GENERATOR

- Capacity 602 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-07096

07-01-07097

07-01-07098

07-01-07099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   ABU-DSHEER in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-08051

07-01-08052

07-01-08053

07-01-08054

07-01-08055

07-01-08056

07-01-08057

07-01-08058

07-01-08059

07-01-08060
SWITCHING EQUIPMENT for 20000 subscriber lines and 200 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-08061

07-01-08062

07-01-08063

07-01-08064

07-01-08065

07-01-08066

07-01-08067

07-01-08068

07-01-08069

07-01-08070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-08071

07-01-08072

07-01-08073

07-01-08074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-08075

07-01-08076

07-01-08077

07-01-08078

07-01-08079

07-01-08080

07-01-08081

07-01-08082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-08083

07-01-08084

07-01-08085

07-01-08086

07-01-08087

07-01-08088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-08089
False Floor – False Ceiling for switching room
Lot
1


07-01-08090
SPARE PARTS
Lot
1


07-01-08091

07-01-08092

07-01-08093

07-01-08094

07-01-08095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-08096

07-01-08097

07-01-08098

07-01-08099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   HILLA in BABYLONE

Code
Item Description
Unit
Qty.
Complementary Items

07-01-09051

07-01-09052

07-01-09053

07-01-09054

07-01-09055

07-01-09056

07-01-09057

07-01-09058

07-01-09059

07-01-09060
SWITCHING EQUIPMENT for 20000 subscriber lines and 200 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-09061

07-01-09062

07-01-09063

07-01-09064

07-01-09065

07-01-09066

07-01-09067

07-01-09068

07-01-09069

07-01-09070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-09071

07-01-09072

07-01-09073

07-01-09074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-09075

07-01-09076

07-01-09077

07-01-09078

07-01-09079

07-01-09080

07-01-09081

07-01-09082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-09083

07-01-09084

07-01-09085

07-01-09086

07-01-09087

07-01-09088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-09089
False Floor – False Ceiling for switching room
Lot
1


07-01-09090
SPARE PARTS
Lot
1


07-01-09091

07-01-09092

07-01-09093

07-01-09094

07-01-09095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-09096

07-01-09097

07-01-09098

07-01-09099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name  ASHAR in BASRAH

Code
Item Description
Unit
Qty.
Complementary Items

07-01-10051

07-01-10052

07-01-10053

07-01-10054

07-01-10055

07-01-10056

07-01-10057

07-01-10058

07-01-10059

07-01-10060
SWITCHING EQUIPMENT for 20000 subscriber lines and 200 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-10061

07-01-10062

07-01-10063

07-01-10064

07-01-10065

07-01-10066

07-01-10067

07-01-10068

07-01-10069

07-01-10070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-10071

07-01-10072

07-01-10073

07-01-10074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-10075

07-01-10076

07-01-10077

07-01-10078

07-01-10079

07-01-10080

07-01-10081

07-01-10082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-10083

07-01-10084

07-01-10085

07-01-10086

07-01-10087

07-01-10088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-10089
False Floor – False Ceiling for switching room
Lot
1


07-01-10090
SPARE PARTS
Lot
1


07-01-10091

07-01-10092

07-01-10093

07-01-10094

07-01-10095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-10096

07-01-10097

07-01-10098

07-01-10099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   FALOUJA in ANBAR

Code
Item Description
Unit
Qty.
Complementary Items

07-01-11051

07-01-11052

07-01-11053

07-01-11054

07-01-11055

07-01-11056

07-01-11057

07-01-11058

07-01-11059

07-01-11060
SWITCHING EQUIPMENT for 10000 subscriber lines and 100 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-11061

07-01-11062

07-01-11063

07-01-11064

07-01-11065

07-01-11066

07-01-11067

07-01-11068

07-01-11069

07-01-11070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-11071

07-01-11072

07-01-11073

07-01-11074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-11075

07-01-11076

07-01-11077

07-01-11078

07-01-11079

07-01-11080

07-01-11081

07-01-11082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-11083

07-01-11084

07-01-11085

07-01-11086

07-01-11087

07-01-11088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-11089
False Floor – False Ceiling for switching room
Lot
1


07-01-11090
SPARE PARTS
Lot
1


07-01-11091

07-01-11092

07-01-11093

07-01-11094

07-01-11095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-11096

07-01-11097

07-01-11098

07-01-11099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   ABU AL-KHASEEB in BASRAH

Code
Item Description
Unit
Qty.
Complementary Items

07-01-12051

07-01-12052

07-01-12053

07-01-12054

07-01-12055

07-01-12056

07-01-12057

07-01-12058

07-01-12059

07-01-12060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-12061

07-01-12062

07-01-12063

07-01-12064

07-01-12065

07-01-12066

07-01-12067

07-01-12068

07-01-12069

07-01-12070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-12071

07-01-12072

07-01-12073

07-01-12074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-12075

07-01-12076

07-01-12077

07-01-12078

07-01-12079

07-01-12080

07-01-12081

07-01-12082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-12083

07-01-12084

07-01-12085

07-01-12086

07-01-12087

07-01-12088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-12089
False Floor – False Ceiling for switching room
Lot
1


07-01-12090
SPARE PARTS
Lot
1


07-01-12091

07-01-12092

07-01-12093

07-01-12094

07-01-12095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-12096

07-01-12097

07-01-12098

07-01-12099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   AL-ZUBAIR in BASRAH

Code
Item Description
Unit
Qty.
Complementary Items

07-01-13051

07-01-13052

07-01-13053

07-01-13054

07-01-13055

07-01-13056

07-01-13057

07-01-13058

07-01-13059

07-01-13060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-13061

07-01-13062

07-01-13063

07-01-13064

07-01-13065

07-01-13066

07-01-13067

07-01-13068

07-01-13069

07-01-13070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-13071

07-01-13072

07-01-13073

07-01-13074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-13075

07-01-13076

07-01-13077

07-01-13078

07-01-13079

07-01-13080

07-01-13081

07-01-13082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-13083

07-01-13084

07-01-13085

07-01-13086

07-01-13087

07-01-13088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-13089
False Floor – False Ceiling for switching room
Lot
1


07-01-13090
SPARE PARTS
Lot
1


07-01-13091

07-01-13092

07-01-13093

07-01-13094

07-01-13095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-13096

07-01-13097

07-01-13098

07-01-13099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   AL-ABBASIYA in NAJAF

Code
Item Description
Unit
Qty.
Complementary Items

07-01-14051

07-01-14052

07-01-14053

07-01-14054

07-01-14055

07-01-14056

07-01-14057

07-01-14058

07-01-14059

07-01-14060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-14061

07-01-14062

07-01-14063

07-01-14064

07-01-14065

07-01-14066

07-01-14067

07-01-14068

07-01-14069

07-01-14070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-14071

07-01-14072

07-01-14073

07-01-14074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-14075

07-01-14076

07-01-14077

07-01-14078

07-01-14079

07-01-14080

07-01-14081

07-01-14082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-14083

07-01-14084

07-01-14085

07-01-14086

07-01-14087

07-01-14088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-14089
False Floor – False Ceiling for switching room
Lot
1


07-01-14090
SPARE PARTS
Lot
1


07-01-14091

07-01-14092

07-01-14093

07-01-14094

07-01-14095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-14096

07-01-14097

07-01-14098

07-01-14099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   AL-HINDIYA in KARBALA

Code
Item Description
Unit
Qty.
Complementary Items

07-01-15051

07-01-15052

07-01-15053

07-01-15054

07-01-15055

07-01-15056

07-01-15057

07-01-15058

07-01-15059

07-01-15060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-15061

07-01-15062

07-01-15063

07-01-15064

07-01-15065

07-01-15066

07-01-15067

07-01-15068

07-01-15069

07-01-15070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-15071

07-01-15072

07-01-15073

07-01-15074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-15075

07-01-15076

07-01-15077

07-01-15078

07-01-15079

07-01-15080

07-01-15081

07-01-15082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-15083

07-01-15084

07-01-15085

07-01-15086

07-01-15087

07-01-15088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-15089
False Floor – False Ceiling for switching room
Lot
1


07-01-15090
SPARE PARTS
Lot
1


07-01-15091

07-01-15092

07-01-15093

07-01-15094

07-01-15095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-15096

07-01-15097

07-01-15098

07-01-15099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   AL-FARIS in SALAH AL-DEEN

Code
Item Description
Unit
Qty.
Complementary Items

07-01-16051

07-01-16052

07-01-16053

07-01-16054

07-01-16055

07-01-16056

07-01-16057

07-01-16058

07-01-16059

07-01-16060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-16061

07-01-16062

07-01-16063

07-01-16064

07-01-16065

07-01-16066

07-01-16067

07-01-16068

07-01-16069

07-01-16070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-16071

07-01-16072

07-01-16073

07-01-16074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-16075

07-01-16076

07-01-16077

07-01-16078

07-01-16079

07-01-16080

07-01-16081

07-01-16082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-16083

07-01-16084

07-01-16085

07-01-16086

07-01-16087

07-01-16088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-16089
False Floor – False Ceiling for switching room
Lot
1


07-01-16090
SPARE PARTS
Lot
1


07-01-16091

07-01-16092

07-01-16093

07-01-16094

07-01-16095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-16096

07-01-16097

07-01-16098

07-01-16099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   AL-TAJY in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-17051

07-01-17052

07-01-17053

07-01-17054

07-01-17055

07-01-17056

07-01-17057

07-01-17058

07-01-17059

07-01-17060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-17061

07-01-17062

07-01-17063

07-01-17064

07-01-17065

07-01-17066

07-01-17067

07-01-17068

07-01-17069

07-01-17070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-17071

07-01-17072

07-01-17073

07-01-17074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-17075

07-01-17076

07-01-17077

07-01-17078

07-01-17079

07-01-17080

07-01-17081

07-01-17082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-17083

07-01-17084

07-01-17085

07-01-17086

07-01-17087

07-01-17088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-17089
False Floor – False Ceiling for switching room
Lot
1


07-01-17090
SPARE PARTS
Lot
1


07-01-17091

07-01-17092

07-01-17093

07-01-17094

07-01-17095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-17096

07-01-17097

07-01-17098

07-01-17099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   AL-RASHEED in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-18051

07-01-18052

07-01-18053

07-01-18054

07-01-18055

07-01-18056

07-01-18057

07-01-18058

07-01-18059

07-01-18060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-18061

07-01-18062

07-01-18063

07-01-18064

07-01-18065

07-01-18066

07-01-18067

07-01-18068

07-01-18069

07-01-18070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-18071

07-01-18072

07-01-18073

07-01-18074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-18075

07-01-18076

07-01-18077

07-01-18078

07-01-18079

07-01-18080

07-01-18081

07-01-18082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-18083

07-01-18084

07-01-18085

07-01-18086

07-01-18087

07-01-18088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-18089
False Floor – False Ceiling for switching room
Lot
1


07-01-18090
SPARE PARTS
Lot
1


07-01-18091

07-01-18092

07-01-18093

07-01-18094

07-01-18095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-18096

07-01-18097

07-01-18098

07-01-18099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   AL-YOUSUFIYA in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-19051

07-01-19052

07-01-19053

07-01-19054

07-01-19055

07-01-19056

07-01-19057

07-01-19058

07-01-19059

07-01-19060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-19061

07-01-19062

07-01-19063

07-01-19064

07-01-19065

07-01-19066

07-01-19067

07-01-19068

07-01-19069

07-01-19070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-19071

07-01-19072

07-01-19073

07-01-19074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-19075

07-01-19076

07-01-19077

07-01-19078

07-01-19079

07-01-19080

07-01-19081

07-01-19082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-19083

07-01-19084

07-01-19085

07-01-19086

07-01-19087

07-01-19088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-19089
False Floor – False Ceiling for switching room
Lot
1


07-01-19090
SPARE PARTS
Lot
1


07-01-19091

07-01-19092

07-01-19093

07-01-19094

07-01-19095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-19096

07-01-19097

07-01-19098

07-01-19099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   AL-RASHEED in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-20051

07-01-20052

07-01-20053

07-01-20054

07-01-20055

07-01-20056

07-01-20057

07-01-20058

07-01-20059

07-01-20060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-20061

07-01-20062

07-01-20063

07-01-20064

07-01-20065

07-01-20066

07-01-20067

07-01-20068

07-01-20069

07-01-20070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-20071

07-01-20072

07-01-20073

07-01-20074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-20075

07-01-20076

07-01-20077

07-01-20078

07-01-20079

07-01-20080

07-01-20081

07-01-20082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-20083

07-01-20084

07-01-20085

07-01-20086

07-01-20087

07-01-20088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-20089
False Floor – False Ceiling for switching room
Lot
1


07-01-20090
SPARE PARTS
Lot
1


07-01-20091

07-01-20092

07-01-20093

07-01-20094

07-01-20095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-20096

07-01-20097

07-01-20098

07-01-20099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   AL-LATIFIYA in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-21051

07-01-21052

07-01-21053

07-01-21054

07-01-21055

07-01-21056

07-01-21057

07-01-21058

07-01-21059

07-01-21060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-21061

07-01-21062

07-01-21063

07-01-21064

07-01-21065

07-01-21066

07-01-21067

07-01-21068

07-01-21069

07-01-21070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-21071

07-01-21072

07-01-21073

07-01-21074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-21075

07-01-21076

07-01-21077

07-01-21078

07-01-21079

07-01-21080

07-01-21081

07-01-21082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-21083

07-01-21084

07-01-21085

07-01-21086

07-01-21087

07-01-21088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-21089
False Floor – False Ceiling for switching room
Lot
1


07-01-21090
SPARE PARTS
Lot
1


07-01-21091

07-01-21092

07-01-21093

07-01-21094

07-01-21095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-21096

07-01-21097

07-01-21098

07-01-21099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   BALAD in SALH AL-DEEN

Code
Item Description
Unit
Qty.
Complementary Items

07-01-22051

07-01-22052

07-01-22053

07-01-22054

07-01-22055

07-01-22056

07-01-22057

07-01-22058

07-01-22059

07-01-22060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-22061

07-01-22062

07-01-22063

07-01-22064

07-01-22065

07-01-22066

07-01-22067

07-01-22068

07-01-22069

07-01-22070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-22071

07-01-22072

07-01-22073

07-01-22074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-22075

07-01-22076

07-01-22077

07-01-22078

07-01-22079

07-01-22080

07-01-22081

07-01-22082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-22083

07-01-22084

07-01-22085

07-01-22086

07-01-22087

07-01-22088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-22089
False Floor – False Ceiling for switching room
Lot
1


07-01-22090
SPARE PARTS
Lot
1


07-01-22091

07-01-22092

07-01-22093

07-01-22094

07-01-22095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-22096

07-01-22097

07-01-22098

07-01-22099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   AL-TARIMIYA in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-23051

07-01-23052

07-01-23053

07-01-23054

07-01-23055

07-01-23056

07-01-23057

07-01-23058

07-01-23059

07-01-23060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-23061

07-01-23062

07-01-23063

07-01-23064

07-01-23065

07-01-23066

07-01-23067

07-01-23068

07-01-23069

07-01-23070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-23071

07-01-23072

07-01-23073

07-01-23074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-23075

07-01-23076

07-01-23077

07-01-23078

07-01-23079

07-01-23080

07-01-23081

07-01-23082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-23083

07-01-23084

07-01-23085

07-01-23086

07-01-23087

07-01-23088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-23089
False Floor – False Ceiling for switching room
Lot
1


07-01-23090
SPARE PARTS
Lot
1


07-01-23091

07-01-23092

07-01-23093

07-01-23094

07-01-23095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-23096

07-01-23097

07-01-23098

07-01-23099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   AL-AZIZIYA in WASIT

Code
Item Description
Unit
Qty.
Complementary Items

07-01-24051

07-01-24052

07-01-24053

07-01-24054

07-01-24055

07-01-24056

07-01-24057

07-01-24058

07-01-24059

07-01-24060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-24061

07-01-24062

07-01-24063

07-01-24064

07-01-24065

07-01-24066

07-01-24067

07-01-24068

07-01-24069

07-01-24070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-24071

07-01-24072

07-01-24073

07-01-24074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-24075

07-01-24076

07-01-24077

07-01-24078

07-01-24079

07-01-24080

07-01-24081

07-01-24082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-24083

07-01-24084

07-01-24085

07-01-24086

07-01-24087

07-01-24088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-24089
False Floor – False Ceiling for switching room
Lot
1


07-01-24090
SPARE PARTS
Lot
1


07-01-24091

07-01-24092

07-01-24093

07-01-24094

07-01-24095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-24096

07-01-24097

07-01-24098

07-01-24099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name HEET in ANBAR

Code
Item Description
Unit
Qty.
Complementary Items

07-01-25051

07-01-25052

07-01-25053

07-01-25054

07-01-25055

07-01-25056

07-01-25057

07-01-25058

07-01-25059

07-01-25060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-25061

07-01-25062

07-01-25063

07-01-25064

07-01-25065

07-01-25066

07-01-25067

07-01-25068

07-01-25069

07-01-25070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-25071

07-01-25072

07-01-25073

07-01-25074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-25075

07-01-25076

07-01-25077

07-01-25078

07-01-25079

07-01-25080

07-01-25081

07-01-25082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-25083

07-01-25084

07-01-25085

07-01-25086

07-01-25087

07-01-25088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-25089
False Floor – False Ceiling for switching room
Lot
1


07-01-25090
SPARE PARTS
Lot
1


07-01-25091

07-01-25092

07-01-25093

07-01-25094

07-01-25095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-25096

07-01-25097

07-01-25098

07-01-25099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   HADETHA in ANBAR

Code
Item Description
Unit
Qty.
Complementary Items

07-01-26051

07-01-26052

07-01-26053

07-01-26054

07-01-26055

07-01-26056

07-01-26057

07-01-26058

07-01-26059

07-01-26060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-26061

07-01-26062

07-01-26063

07-01-26064

07-01-26065

07-01-26066

07-01-26067

07-01-26068

07-01-26069

07-01-26070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-26071

07-01-26072

07-01-26073

07-01-26074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-26075

07-01-26076

07-01-26077

07-01-26078

07-01-26079

07-01-26080

07-01-26081

07-01-26082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-26083

07-01-26084

07-01-26085

07-01-26086

07-01-26087

07-01-26088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-26089
False Floor – False Ceiling for switching room
Lot
1


07-01-26090
SPARE PARTS
Lot
1


07-01-26091

07-01-26092

07-01-26093

07-01-26094

07-01-26095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-26096

07-01-26097

07-01-26098

07-01-26099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   RASHIDIYA in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-27051

07-01-27052

07-01-27053

07-01-27054

07-01-27055

07-01-27056

07-01-27057

07-01-27058

07-01-27059

07-01-27060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-27061

07-01-27062

07-01-27063

07-01-27064

07-01-27065

07-01-27066

07-01-27067

07-01-27068

07-01-27069

07-01-27070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-27071

07-01-27072

07-01-27073

07-01-27074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-27075

07-01-27076

07-01-27077

07-01-27078

07-01-27079

07-01-27080

07-01-27081

07-01-27082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-27083

07-01-27084

07-01-27085

07-01-27086

07-01-27087

07-01-27088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-27089
False Floor – False Ceiling for switching room
Lot
1


07-01-27090
SPARE PARTS
Lot
1


07-01-27091

07-01-27092

07-01-27093

07-01-27094

07-01-27095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-27096

07-01-27097

07-01-27098

07-01-27099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   KHALIS in DIYALA

Code
Item Description
Unit
Qty.
Complementary Items

07-01-28051

07-01-28052

07-01-28053

07-01-28054

07-01-28055

07-01-28056

07-01-28057

07-01-28058

07-01-28059

07-01-28060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-28061

07-01-28062

07-01-28063

07-01-28064

07-01-28065

07-01-28066

07-01-28067

07-01-28068

07-01-28069

07-01-28070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-28071

07-01-28072

07-01-28073

07-01-28074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-28075

07-01-28076

07-01-28077

07-01-28078

07-01-28079

07-01-28080

07-01-28081

07-01-28082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-28083

07-01-28084

07-01-28085

07-01-28086

07-01-28087

07-01-28088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-28089
False Floor – False Ceiling for switching room
Lot
1


07-01-28090
SPARE PARTS
Lot
1


07-01-28091

07-01-28092

07-01-28093

07-01-28094

07-01-28095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-28096

07-01-28097

07-01-28098

07-01-28099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name JISR DIYALA in DIYALA

Code
Item Description
Unit
Qty.
Complementary Items

07-01-29051

07-01-29052

07-01-29053

07-01-29054

07-01-29055

07-01-29056

07-01-29057

07-01-29058

07-01-29059

07-01-29060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-29061

07-01-29062

07-01-29063

07-01-29064

07-01-29065

07-01-29066

07-01-29067

07-01-29068

07-01-29069

07-01-29070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-29071

07-01-29072

07-01-29073

07-01-29074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-29075

07-01-29076

07-01-29077

07-01-29078

07-01-29079

07-01-29080

07-01-29081

07-01-29082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-29083

07-01-29084

07-01-29085

07-01-29086

07-01-29087

07-01-29088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-29089
False Floor – False Ceiling for switching room
Lot
1


07-01-29090
SPARE PARTS
Lot
1


07-01-29091

07-01-29092

07-01-29093

07-01-29094

07-01-29095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-29096

07-01-29097

07-01-29098

07-01-29099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name AL MADAIN in DIYALA

Code
Item Description
Unit
Qty.
Complementary Items

07-01-30051

07-01-30052

07-01-30053

07-01-30054

07-01-30055

07-01-30056

07-01-30057

07-01-30058

07-01-30059

07-01-30060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-30061

07-01-30062

07-01-30063

07-01-30064

07-01-30065

07-01-30066

07-01-30067

07-01-30068

07-01-30069

07-01-30070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-30071

07-01-30072

07-01-30073

07-01-30074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-30075

07-01-30076

07-01-30077

07-01-30078

07-01-30079

07-01-30080

07-01-30081

07-01-30082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-30083

07-01-30084

07-01-30085

07-01-30086

07-01-30087

07-01-30088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-30089
False Floor – False Ceiling for switching room
Lot
1


07-01-30090
SPARE PARTS
Lot
1


07-01-30091

07-01-30092

07-01-30093

07-01-30094

07-01-30095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-30096

07-01-30097

07-01-30098

07-01-30099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name AL-MUQDADIYA in DIYALA

Code
Item Description
Unit
Qty.
Complementary Items

07-01-31051

07-01-31052

07-01-31053

07-01-31054

07-01-31055

07-01-31056

07-01-31057

07-01-31058

07-01-31059

07-01-31060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-31061

07-01-31062

07-01-31063

07-01-31064

07-01-31065

07-01-31066

07-01-31067

07-01-31068

07-01-31069

07-01-31070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-31071

07-01-31072

07-01-31073

07-01-31074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-31075

07-01-31076

07-01-31077

07-01-31078

07-01-31079

07-01-31080

07-01-31081

07-01-31082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-31083

07-01-31084

07-01-31085

07-01-31086

07-01-31087

07-01-31088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-31089
False Floor – False Ceiling for switching room
Lot
1


07-01-31090
SPARE PARTS
Lot
1


07-01-31091

07-01-31092

07-01-31093

07-01-31094

07-01-31095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-31096

07-01-31097

07-01-31098

07-01-31099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   SHIRGAT in NIVEVA

Code
Item Description
Unit
Qty.
Complementary Items

07-01-32051

07-01-32052

07-01-32053

07-01-32054

07-01-32055

07-01-32056

07-01-32057

07-01-32058

07-01-32059

07-01-32060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-32061

07-01-32062

07-01-32063

07-01-32064

07-01-32065

07-01-32066

07-01-32067

07-01-32068

07-01-32069

07-01-32070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-32071

07-01-32072

07-01-32073

07-01-32074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-32075

07-01-32076

07-01-32077

07-01-32078

07-01-32079

07-01-32080

07-01-32081

07-01-32082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-32083

07-01-32084

07-01-32085

07-01-32086

07-01-32087

07-01-32088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-32089
False Floor – False Ceiling for switching room
Lot
1


07-01-32090
SPARE PARTS
Lot
1


07-01-32091

07-01-32092

07-01-32093

07-01-32094

07-01-32095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-32096

07-01-32097

07-01-32098

07-01-32099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   SOUQ AL-SHIYOUKH in THI-QAR

Code
Item Description
Unit
Qty.
Complementary Items

07-01-33051

07-01-33052

07-01-33053

07-01-33054

07-01-33055

07-01-33056

07-01-33057

07-01-33058

07-01-33059

07-01-33060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-33061

07-01-33062

07-01-33063

07-01-33064

07-01-33065

07-01-33066

07-01-33067

07-01-33068

07-01-33069

07-01-33070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-33071

07-01-33072

07-01-33073

07-01-33074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-33075

07-01-33076

07-01-33077

07-01-33078

07-01-33079

07-01-33080

07-01-33081

07-01-33082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-33083

07-01-33084

07-01-33085

07-01-33086

07-01-33087

07-01-33088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-33089
False Floor – False Ceiling for switching room
Lot
1


07-01-33090
SPARE PARTS
Lot
1


07-01-33091

07-01-33092

07-01-33093

07-01-33094

07-01-33095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-33096

07-01-33097

07-01-33098

07-01-33099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:   

Site Name   BAIYGEE in SALAH AL-DEEN

Code
Item Description
Unit
Qty.
Complementary Items

07-01-34051

07-01-34052

07-01-34053

07-01-34054

07-01-34055

07-01-34056

07-01-34057

07-01-34058

07-01-34059

07-01-34060
SWITCHING EQUIPMENT for 5000 subscriber lines and 50 E1 digital interface:

- Subscriber Connections

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Cables and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

2


07-01-34061

07-01-34062

07-01-34063

07-01-34064

07-01-34065

07-01-34066

07-01-34067

07-01-34068

07-01-34069

07-01-34070
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 6400 AH

- Cables

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Set

Lot

Set
1

1

1

1

1

2

2

1

1

1


07-01-34071

07-01-34072

07-01-34073

07-01-34074
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

3

1

2


07-01-34075

07-01-34076

07-01-34077

07-01-34078

07-01-34079

07-01-34080

07-01-34081

07-01-34082
Main Distribution Frames

- Terminal Blocks

- Over voltage protection

- Over current protection

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set  
1

1

1

1

1

1

1

2


07-01-34083

07-01-34084

07-01-34085

07-01-34086

07-01-34087

07-01-34088
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Extinguishers

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

2


07-01-34089
False Floor – False Ceiling for switching room
Lot
1


07-01-34090
SPARE PARTS
Lot
1


07-01-34091

07-01-34092

07-01-34093

07-01-34094

07-01-34095
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-34096

07-01-34097

07-01-34098

07-01-34099
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

2

6

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:  

Site Name:   BAB AL-MUADHAM  REPAIR and MANAGEMENT  CENTER in BAGHDAD

Code
Item Description
Unit
Qty.
Complementary Items

07-01-35147

07-01-35148

07-01-35149

07-01-35150

07-01-35151

07-01-35152

07-01-35153

07-01-35154

07-01-35155

07-01-35156

07-01-35157

07-01-35158

07-01-35159

07-01-35160
REPAIR  & MANAGEMENT CENTER EQ UIPMENT: 

 - Subscriber Connections Tools

- Trunk equipment Tools

- Tones and Signaling Tools

- Control Processors Tools

- Peripherals Test Tools

- Measurement and Test Devices

- Soldering – Desoldering Tools

- Repair Components

- Programming Station

- Power Supply

- Spare Parts

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

1

1

1

1

1

2


07-01-35122

07-01-35123

07-01-35124

07-01-35125
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools , Materials and Cables

- Documentation
Lot

Set

Lot

Set
1

5

1

2


07-01-35140
False Floor – False Ceiling for switching room
Lot
1


07-01-35141
SPARE PARTS
Lot
1


07-01-35142

07-01-35143

07-01-35144

07-01-35145

07-01-35146
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools , Materials and Cables

- Spare Parts

- Documentation
Lot

Set

Lot

Lot

Set
1

2

1

1

2


07-01-35161

07-01-35162

07-01-35163

07-01-35164
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
1

4

10

4


ANNEX SEVEN/ TRANSPORT & COMMUNICATIONS / TELECOMMUNICATIONS

Sub-sector:  PABX

Site Name:   ** NOTE-1

Code
Item Description
Unit
Qty.
Complementary Items

07-01-36001

07-01-36002

07-01-36003

07-01-36004

07-01-36005

07-01-36006

07-01-36007

07-01-36008

07-01-36009

07-01-36010
3000     Extension PABX (INCLUDING TELEPHONE SETS        AND ACCESSORIES)

2000     Extension PABX (INCLUDING TELEPHONE SETS AND ACCESSORIES)

1000     Extension PABX (INCLUDING TELEPHONE SETS AND ACCESSORIES)

500       Extension PABX (INCLUDING TELEPHONE SETS AND ACCESSORIES)

300       Extension PABX (INCLUDING TELEPHONE SETS AND ACCESSORIES)

200       Extension PABX (INCLUDING TELEPHONE SETS AND ACCESSORIES)

100       Extension PABX (INCLUDING TELEPHONE SETS AND ACCESSORIES)

50         Extension PABX (INCLUDING TELEPHONE SETS AND ACCESSORIES)

30         Extension PABX (INCLUDING TELEPHONE SETS AND ACCESSORIES)

10         Extension PABX (INCLUDING TELEPHONE SETS AND ACCESSORIES)
Set

Set

Set

Set

Set

Set

Set

Set

Set

Set
5

5

5

10

20

30

50

100

100

200


07-01-36046

07-01-36047

07-01-36048

07-01-36049
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors or Trainer)
Lot

Trainee

Trainee

Expert
10

20

60

10


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

** NOTE-1  : The need for these items exceeds the quantity requested. An Allocation Plan will accompany the Contract.

