

AGENCY: ITU
Phase XI

1-A. Estimated Bill Of Quantities of Equipment & Materials:

No	Item Description	Unit	Estimated Quantity
07-74-00001	Switching Unit including air- conditioning and power facilities.	Sub-system	3
07-74-00002	Microwave self supported steel tower (pylon)	Unit	9
07-74-00003	Microwave radio & Multiplex equipment	Hop	6
07-74-00004	Power equipment, Diesel Generators with rectifiers and back up Batteries.	Pc	12
07-74-00005	Accessories	Lot	Lot
07-74-00006	Air-Conditioning	Set	8
07-74-00007	Test instruments & Tools	Lot	1
07-74-00008	Spares	Lot	10%
07-74-00009	Documentation.	Lot	1

2-A. Estimated Bill Of Quantities of Equipment & Materials:

No	Item Description	Unit	Estimated Quantity
07-74-00010	Telephone cables, various types & sizes	km	525
07-74-00011	Wires	Km	420
07-74-00012	Closures, various sizes	Pc	2,520
07-74-00013	Connectors	Packet	700
07-74-00014	Distribution Box	Pc	1,050
07-74-00015	Outdoor Distribution Cabinets	Pc	42
07-74-00016	Poles (for distribution network)	Pc	5,880
07-74-00017	PVC ducts of various sizes	Km	420
07-74-00018	Manhole frames and accessories of various sizes	Pc	420
07-74-00019	Splicing tools	Set	9
07-74-00020	Vehicles	Unit	4
07-74-00021	Accessories	Lot	Lot
07-74-00022	Spares	Lot	10%
07-74-00023	Test instruments, working tools, and Local plants Machineries.	Lot	1
07-74-00024	Documentation	Lot	1