
CODE ITEM
07-09-10000 900 MHZ GSM MOBILE TELEPHONE SYSTEM TO COVER 

ABOUT 20 CITIES AND TOWNSHIPS AND HIGHWAY 
ROADS WITH A TOTAL DISTANCE OF ABOUT 1500 KM. 
TOTAL SUBSCRIBER CAPACITY IS AROUND 200000 
SUBSCRIBERS. BELOW ARE THE MAIN REQUIREMENTS 
FOR THE PROJECTS. DETAILS WILL BE SUPPLIED 
AFTER FINAL DESIGN AND NEGOTIATION WITH THE 
SUPPLIERS: 

07-09-10001 BASE TRANSCEIVER STATIONS (BTS)

07-09-10101 SMALL CAPACITY MICROWAVE LINKS (7 & 18 GHZ)
07-09-10201 BASE STATION CONTROLLER (BSC)

07-09-10301 MOBILE SERVICE SWITCHING CENTER (MSC/VLR)

07-09-10401 HOME LOCATION REGISTER (HLR/AUC)

07-09-10501 OPERATION AND MAINTENANCE CENTER (OMC)

07-09-10601 SUBSCRIBERS HANDHELD TERMINALS 

07-09-10701 PREPAID SERVICE PLATFORM

07-09-10901 VOICE MAIL SERVICE PLATFORM

07-09-11001 SHORT MESSAGE SERVICE CENTER

07-09-11101 COMPREHENSIVE CARRIER CLASS BILLING SYSTEM

07-09-11201 WAP PLATFORM FOR 50000 SUBSCRIBERS
07-09-11301 GPRS SYSTEM FOR 50000 SUBSCRIBERS

07-09-11501 PRIVATE MOBILE RADIO FUNCTIONS (WITHIN GSM)
07-09-11701 ANY OTHER ITEMS OR EQUIPMENT NECESSARY FOR 

THE NORMAL AND ORDERLY OPERATION OF THE 
COMPLETE SYSTEM SUCH AS POWER SUPPLY 
EQUIPMENT , TOWERS , SHELTERS , AIR-
CONDITIONING , SERVICE VEHICLES …ETC. 

(*) NOTE: THE EXACT CONFIGURATION OF THE SYSTEM 
AND DETAILS AND QUANTITIES OF THE EQUIPMENT 
WILL BE SUBMITTED LATER AFTER COMPLETION OF 
THE TECHNICAL STUDIES AND NEGOTIATION WITH THE 
CONTRACTING SUPPLIERS. THE NUMBERING FOR THE 
DETAILS WILL USE THE VACANT SPACES BETWEEN 
THE GIVEN NUMBERS ABOVE.  

REQUIREMENTS FOR A GSM MOBILE NETWORK FOR 20 
CITIES AND TOWNS IN IRAQ (*)



CODE ITEM QTY
07-09-20000 EXPANSION OF THE ALREADY CONTRACTED AND 

APPROVED PHASE 5 GSM PROJECT OF BAGHDAD 
FROM 25000 SUBSCRIBERS TO 100000-150000 
SUBSCRIBERS AND ADDING SOME SUBSYSTEMS TO 
IMPROVE AND ADD SERVICES AND FUNCTIONALITIES 
SUCH AS PRE-PAID SERVICE PLATFORM AND OTHERS. 
BELOW ARE THE MAIN REQUIREMENTS FOR THE 
PROJECTS. DETAILS WILL BE SUPPLIED AFTER FINAL 
DESIGN AND NEGOTIATION WITH THE SUPPLIERS: 

07-09-20001 BASE TRANSCEIVER STATIONS (BTS)

07-09-20101 SMALL CAPACITY MICROWAVE LINKS (7 & 18 GHZ)

07-09-20201 BASE STATION CONTROLLER (BSC)

07-09-20301
MOBILE SERVICE SWITCHING CENTER (MSC) - 
EXPANSION AND/OR NEW ONE

07-09-20401 HOME LOCATION REGISTER (HLR/AUC) EXPANSION

07-09-20501
OPERATION AND MAINTENANCE CENTER (OMC) 
EXPANSION

07-09-20601 SUBSCRIBERS HANDHELD TERMINALS 

07-09-20701 PREPAID SERVICE PLATFORM - NEW

07-09-20901 VOICE MAIL SERVICE PLATFORM - EXPANSION

07-09-21101 SHORT MESSAGE SERVICE CENTER - EXPANSION

07-09-21301 BILLING SYSTEM - EXPANSION

07-09-21501 WAP PLATFORM FOR 50000 SUBSCRIBERS

07-09-21701 GPRS SYSTEM FOR 50000 SUBSCRIBERS

07-09-21901
PRIVATE MOBILE RADIO FUNCTIONS (WITHIN GSM) - 
OPTIONAL ITEM

07-09-22101
ANY OTHER ITEMS OR EQUIPMENT NECESSARY FOR 
THE NORMAL AND ORDERLY OPERATION OF THE 
COMPLETE SYSTEM SUCH AS POWER SUPPLY 
EQUIPMENT , TOWERS , SHELTERS , AIR-
CONDITIONING , SERVICE VEHICLES….ETC. 

REQUIREMENTS FOR EXPANSION OF THE ALRADY APPROVED 
PHASE 5 GSM PROJECT OF BAGHDAD (*)



(*) NOTE: THE EXACT CONFIGURATION OF THE SYSTEM 
AND DETAILS AND QUANTITIES OF THE EQUIPMENT 
WILL BE SUBMITTED LATER AFTER COMPLETION OF 
THE TECHNICAL STUDIES AND NEGOTIATION WITH THE 
CONTRACTING SUPPLIERS. THE NUMBERING FOR THE 
DETAILS WILL USE THE VACANT SPACES BETWEEN 
THE GIVEN NUMBERS ABOVE.  
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