ANNEX 7 / Telecommunications

Sub-sector:   STANDARD-A EARTH STATION System 

                     Site: Dujail

Code
Item Description
Unit
Quantit    y    
Complementary Items

07-02-00010
ANTENNA  SUBSYSTEM

-18.7m diameter antenna
Lot
1


07-02-00020
SERVO SYSTEM

-antenna control  unit 

-beacon receiver.  
Lot 
1




07-02-00030
LNA SUBSYSTEM

-(2+1)low noise amplifier C-band 40 (degrees) K LNA 

-LNA test panel ,Test panel H=2U

 Coaxial load 0-18 GHZ , 1W. 
Lot
1

      


07-02-00040
HPA SUBSYSTEM

-2*(2+1) 700W TWT HPA installation  materail.
Lot
1




07-02-00050
EIRP MEASUREMENT SET

-selective power meter C-band UP-

 link monitor 6 GHZ. 
Lot
1




07-02-00060
INTER-FACILITY LINK
Lot
1


07-02-00070
UP-CONVERTERS

-IDR D/C(7+1)wired cabinet 46 U standard cabinet


Lot
1




07-02-00080
DOWN CONVERTERS

-IDR D/C (7+1) wired cabinet 46U

standard cabinet
Lot
1




07-02-00090
IDR MODEMS

IDR modulator  cabinet


Lot
1




07-02-00100
TV TX/RX  SUBSYSTEM
Lot
1




07-02-00110
ESC subsystem
Lot
1


07-02-00120
Control & Monitoring Subsystem
Lot
1


07-02-00130
Video Monitoring system 
Lot
1




01-02-00140
Station Support
Lot
1


07-02-00150
POWER SUPPLY


Lot
1




07-02-00160
MICROWAVE LINK 
To connect to ITMC
link
1


07-02-00170
TEST EQUIPMENT


Lot
1


07-02-00180
DOCUMENTATION
Lot
1


07-02-00190
TRAINING

6 Trainees (8 Weeks) Factory

10 Trainees (5 Weeks)On site

2 Supervisors
Lot
1


07-02-00200
Miscellaneous

- Installation materials and tools

- UPS (10 KVA)

- Cars

- ETC----.
Lot

Unit
1

3


07-02-00210
INSTALLATION AND COMMISSIONING.

 
Lot
1


07-02-00220
SPARE PARTS
Lot
1


07-02-00230
IMPLEMENTATION SCHEDULE

12 Months from effective date of contract
Lot
1


ANNEX SEVEN / Telecommunications

Sub-sector:   INTERNATIONAL COMMUNICATION

Site Name:    INTERNATIONAL EXCHANGE - BAGHDAD

Code
Item Description
Unit
Qty.
Compl. Items

07-02-10200

07-02-10201

07-02-10202

07-02-10203

07-02-10204

07-02-10205

07-02-10206

07-02-10207

07-02-10208
SWITCHING EQUIPMENT for 1200 International Trunks ,140 E1 digital interface, 128 Operator Positions and Network Management Center:

- Trunk equipment

- Tones and Signaling

- Control Processors

- Operation and Maintenance Processors

- Peripherals

- Racks and Ironworks

- Installation and Maintenance tools, Materials and Facilities

- Documentation
Lot

Lot

Lot

Lot

Lot

Lot

Lot

Lot

Set
1

1

1

1

1

1

1

1

2


07-02-10209

07-02-10210

07-02-10211

07-02-10212

07-02-10213

07-02-10214

07-02-10215

07-02-10216

07-02-10217

07-02-10218
POWER PLANT

- Operation and Maintenance Processors

- Peripherals

- 48V power supplies

- DC\DC Converters

- Inverters 2KVA

- 48V Batteries, 3000 AH

- Cables

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Lot

Set

Set

Lot

Set
1

1

1

1

1

2

1

1

2


07-02-10219

07-02-10220

07-02-10221

07-02-10222
AIR CONDITIONERS

- 60 kW 50Hz, 220\380V

- Installation and Maintenance tools and Materials

- Documentation
Set

Lot

Set
3

1

2


07-02-10223

07-02-10224

07-02-10225

07-02-10226

07-02-10227

07-02-10228
Distribution Frames

- Terminal Blocks

- Ironwork

- Installation tools

- Cables & Jumper wire

- Documentation
Lot

Lot

Set

Set

Set
1

1

1

1

2


07-02-10229

07-02-10230

07-02-10231

07-02-10232

07-02-10233

07-02-10234
FIRE PROTECTION EQUIPMENT

- Detection units

- Control &Alarm Unit

- Manual Distinguishers

- Installation and Maintenance tools and Materials

- Documentation
Lot

Lot

Lot

Lot

Set
1

1

1

1

2


07-02-10235
False Floor – False Ceiling for switching room
Lot
1


07-02-10236
SPARE PARTS
Lot
1


07-02-10237

07-02-10238

07-02-10239

07-02-10240

07-02-10241
DIESEL ENGINE GENERATOR

- Capacity 600 KVA

- Installation and Maintenance tools and Materials

- Spare Parts

- Documentation
Set

Lot

Lot

Set
2

1

1

2


07-02-10242

07-02-10243

07-02-10244

07-02-10245
SERVICES

- Training abroad

- Training in Iraq

- Supplier Experts(Supervisors)
Trainee

Trainee

Expert
6

10

2


Expected Delivery Time: 5 Months


Expected Implementation Time: 6 Months

1
3

