

| | | | | | |
|---------------|------------------|---------------------|-----------------|-----------------|--------------|
| EOIUNPD22325 | Provision of Air | Freight Forwarding | 02 February | 31 December | Download PDF |
| EOIUNPD22571 | Provision of | Freight Forwarding | 15 April 2024 | 31 December | Download PDF |
| EOIUNPD22326 | Provision of | Freight Forwarding | 02 February | 31 December | Download PDF |
| EOIMONUSCO2 | Provision of | Engineering Design | 10 January 2024 | 22 October 2024 | Download PDF |
| EOIUNPD22597 | Provision of | ISR & Electronic | 25 April 2024 | 27 May 2024 | Download PDF |
| EOIUNSMIL225 | Sale of used | Solid Waste | 24 April 2024 | 24 May 2024 | Download PDF |
| EOIUNPD22586 | Terrestrial | Communication | 18 April 2024 | 19 May 2024 | Download PDF |
| EOIUNPD22583 | Antiplagiarism & | End User | 18 April 2024 | 19 May 2024 | Download PDF |
| EOIUNPD22587 | RE- | Engineering Design | 19 April 2024 | 18 May 2024 | Download PDF |
| EOIUNON22585 | Provision of | Conference & Office | 18 April 2024 | 17 May 2024 | Download PDF |
| EOIUNON22584 | Design, | ICT Professional | 18 April 2024 | 17 May 2024 | Download PDF |
| EOIUNSOS2259 | Provision of | Communication | 24 April 2024 | 14 May 2024 | Download PDF |
| EOIUNODC2259 | PROVISION OF | End User | 25 April 2024 | 10 May 2024 | Download PDF |
| EOIUNON22563 | Development of | Professional | 12 April 2024 | 10 May 2024 | Download PDF |
| EOIUNON22595 | Technical | Professional | 25 April 2024 | 09 May 2024 | Download PDF |
| EOIUNTSO2259 | Technical survey | Engineering Design | 25 April 2024 | 09 May 2024 | Download PDF |
| EOIUNTSO2259 | Long Term | Vehicle Fleet | 25 April 2024 | 09 May 2024 | Download PDF |
| EOIUNPD22554 | Supply and | Vehicle Fleet | 09 April 2024 | 07 May 2024 | Download PDF |
| EOIUNODC2259 | Supply, delivery | Communications | 23 April 2024 | 07 May 2024 | Download PDF |
| EOIUNGSC2256 | Long-Term | Facility Management | 15 April 2024 | 06 May 2024 | Download PDF |
| EOIUNIFIL2258 | Long-Term | Office Equipment & | 22 April 2024 | 06 May 2024 | Download PDF |
| EOIUNON22589 | Supply and | Engineering Design | 23 April 2024 | 06 May 2024 | Download PDF |
| EOIMINUSCA22 | English version: | Engineering Design | 26 April 2024 | 03 May 2024 | Download PDF |
| EOIUNFICY22 | Provision of | Communication | 16 April 2024 | 03 May 2024 | Download PDF |
| EOIUNODC2255 | Contratación de | Conference & Office | 11 April 2024 | 02 May 2024 | Download PDF |
| EOIUNODC2255 | Contratación de | Office Equipment & | 11 April 2024 | 02 May 2024 | Download PDF |
| EOIUNTSO2257 | Master plan for | Engineering Design | 17 April 2024 | 02 May 2024 | Download PDF |
| EOIUNODC2258 | Supply and | Staff Security & | 17 April 2024 | 30 April 2024 | Download PDF |
| EOIUNOCHA22 | Provision of | Communication | 15 April 2024 | 30 April 2024 | Download PDF |
| EOIUNPD21955 | Provision of | Commercial Air | 06 October 2023 | 30 April 2024 | Download PDF |